# KAOS Café HRIS Development Contract

This Contract is entered into as of **4/4/2026**, by and between:

**Client:** KAOS Café (hereinafter referred to as “Client”)
**Developer:** Mary Grace Doctolero Inayawan (hereinafter referred to as “Developer”)

---

## 1. Engagement & Obligation

The Client hereby engages the Developer to design, develop, and deliver a **Human Resource Information System (HRIS)**. The Developer agrees to complete the project strictly in accordance with the agreed proposal, specifications, and timelines.

The Developer acknowledges that this is a **deliverable-based contract**, and payment is contingent upon successful completion and acceptance by the Client.

---

## 2. Scope of Work

The Developer is obligated to deliver ALL modules listed below as part of the agreed fixed price:

- Employee & Branch Management
- Shift Scheduling
- Attendance System with Selfie Verification (with offline sync)
- Leave Management
- Payroll Processing (including government contributions)
- Reports & Analytics
- Employee Portal (Mobile-Friendly)
- System Settings & Configuration
- Backend & Infrastructure

Any omission, incomplete feature, or non-functional module will be considered **non-delivery**.

---

### 3. Change Requests

Any feature outside the defined scope:

- Must be documented in writing
- Must include cost and timeline
- Must be approved by the Client BEFORE development

No verbal agreements will be considered binding.

---

## 4. Project Cost & Payment Protection

Total Project Cost: **₱56,500 PHP**

Payments are strictly tied to **successful delivery and approval**, not dates:

- **Milestone 1 (30%) – ₱16,950**
- **Milestone 2 (30%) – ₱16,950**
- **Milestone 3 (40%) – ₱22,600**

The Client reserves the right to **withhold payment** if deliverables do not meet the agreed functionality.

---

## 5. Timeline & Accountability

Estimated delivery timeline:

- Milestone 1: 1 week
- Milestone 2: 2 weeks
- Final Delivery & Launch: Target **May 4**
- Delays caused by the Developer must be communicated immediately.
- Repeated delays or failure to deliver may result in **the contract being terminated**.

---

## 6. Scalability Commitment

The Developer confirms:

- System supports approximately **200–300 employees** under initial hosting
- No per-employee charges apply
- The system must remain functional and stable within this range

Failure to meet this performance expectation will be treated as a **defect**.

---

## 7. Hosting & Ownership Control

- Hosting is billed separately and will be transferred to the Client after launch
- The Client has **full control** over hosting, domain, and infrastructure
- The Developer must ensure the system is **fully portable and transferable**

---

## 8. Data Security

The Developer is responsible for implementing:

- Encrypted data storage
- HTTPS/TLS security
- Secure authentication (hashed passwords)
- Automated backups

Any breach due to negligence will be the Developer's responsibility.

---

## 9. Testing & Acceptance Rights

- The Client has **full rights to test** each milestone
- A **3-day review window** applies per milestone
- The Client may request fixes before approval

Final payment will ONLY be made after:

- Full system delivery
- Successful testing
- Client approval

---

## 10. Warranty

- A **30-day warranty** begins upon launch
- Covers ALL bugs, errors, or system failures within scope

The Developer must fix all issues **at no cost** within a reasonable timeframe.

---

## 11. Post-Launch Support (Optional)

Support rates:

- ₱200–₱300/hr (minor fixes)
- ₱300–₱500/hr (new features)
- ₱500–₱600/hr (urgent requests)

No work will proceed without Client approval.

---

## 12. Ownership & Intellectual Property (Critical Clause)

Upon full payment:

- The Client owns **100% of the system**
- Including source code, database, and all assets
- The Developer retains **no rights, access, or ownership**

---

## 13. Access Control Requirements
## Location & Network Restriction (Anti-Cheating Requirement)

The system must support:

- Admin/Owner (full control)
- Employee (limited access)
- Additional roles (e.g., Branch Manager), if requested before development

## Location & Network Restriction (Anti-Cheating Requirement)

- Employees may only clock in/out and access attendance features when:
    - Connected to the official KAOS Café WiFi network **OR**
    - Physically within the defined KAOS Café branch location (via GPS/geolocation)
- The system must implement:
    - WiFi network verification (SSID-based or equivalent)
    - GPS/location-based validation with configurable radius per branch
- Any attempt to bypass these restrictions must be blocked and logged in the audit system.
- Admin must have the ability to configure the location radius and approved WiFi networks per branch.

---

## 14. Confidentiality

The Developer agrees not to disclose, reuse, or distribute any Client data, system logic, or business processes.

---

## 15. Liability & Risk

The Developer is NOT liable for:

- Third-party outages (hosting)

However, the Developer IS liable for:

- System defects
- Security failures due to improper implementation

---

## 16. Termination Clause

The Client may terminate this contract if:

- Deliverables are not met
- Deadlines are repeatedly missed
- Work quality is below the agreed standards

The Client will only pay for **completed and usable work**.

---

## 17. Entire Agreement

This document supersedes all prior discussions and constitutes full agreement.

---

## 18. Signatures

**Client (KAOS Café):**
Name: Joebert Mendoza
Signature: _____
Date: 4/4/2026

**Developer:**
Name: Mary Grace Inayawan
Signature: _____
Date: 4/4/2026

---

## 19. Late Delivery Penalty

- If the Developer fails to meet agreed timelines without a valid reason, a penalty of **2% of the total project cost per week of delay** may be applied at the Client's discretion.
- Delays caused by the Client (e.g., late feedback) are exempt from penalties.

---

## 20. Acceptance Criteria

A module or milestone will only be considered **accepted** if:

- All listed features are fully functional
- No critical or major bugs are present
- The system performs reliably under normal usage
- The Client confirms acceptance in writing

Partial completion or “work in progress” will NOT qualify for approval or payment.

---

## 21. Early Termination / Walk-Away Clause

The Client reserves the right to terminate this contract immediately if:

- The Developer fails to deliver key functionality
- Work quality is consistently below expectations
- Deadlines are repeatedly missed

In such cases:

- The Client will only pay for **usable, completed deliverables**
- The Developer must transfer all completed work to the Client

---

## 22. Non-Abandonment Clause

The Developer agrees not to abandon the project once started.

Failure to communicate or deliver work for **7 consecutive days without notice** will be considered project abandonment and grounds for immediate termination.

---

## 23. Knowledge Transfer Requirement

Before completion, the Developer must:

- Provide full documentation of the system
- Explain system architecture and deployment process
- Ensure the Client (or assigned personnel) can operate the system independently

---

*End of Contract*